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TUNNEL PLAN - REMOVALS

NOTES

GENERAL NOTES

A REFER TO SHEET M001 FOR LEGEND, ABBREVIATIONS AND ADDITIONAL GENERAL NOTES.

B PRIOR TO THE START OF REPAIR WORK CONTRACTOR SHALL PERFORM A VISUAL AND SOUND
SURVEY OF ALL CONCRETE SUPPORT BLOCKS PER SPECIFICATION SECTION 03 01 00.

C REFER TO SHEET M301 FOR TYPICAL PIER WORK.

D PROVIDE NEW PRESSURE GAUGES AROUND ALL NEW VALVES AS SPECIFIED.

1 KNOWN LOCATION OF CONCRETE PIER REQUIRING SURFACE REPAIR NEEDS.  REFER TO
DETAIL ON SHEET M501 AND SPECIFICATION SECTION 03 01 00, FOR WORK REQUIRED.

2 KNOWN LOCATION OF CONCRETE PIER REQUIRING REPLACEMENT.  REFER TO DETAIL ON
SHEET M501 AND SPECIFICATION SECTION 03 01 00, FOR WORK REQUIRED.

3 EXISTING PIPING TO REMAIN.

4 REMOVE ONE GUIDE/SUPPORT AT THIS LOCATION FOR REPLACEMENT IN NEW WORK.
REMOVE INSULATION AROUND GUIDE SUPPORT TO ACCOMMODATE GUIDE/SUPPORT
REMOVAL.

5 REMOVE VALVE FOR REPLACEMENT IN NEW WORK.

6 REMOVE PIPING BACK TO THIS POINT FOR RECONNECTION IN NEW WORK.

7 REMOVE BOTH GUIDES/SUPPORTS AT THIS LOCATION.  REMOVE INSULATION AROUND
GUIDE/SUPPORTS TO ACCOMMODATE GUIDE/SUPPORT REMOVAL.

8 REMOVE ABANDONED UNDERGROUND PREFABRICATED 10" STEAM AND 4" CONDENSATE
LINES AS REQUIRED TO ACCOMMODATE INSTALLATION OF NEW UNDERGROUND PIPING
SYSTEM.  REFER TO SHEET C130 FOR NEW PIPING LOCATIONS.  ASBESTOS REMOVAL
ASSOCIATED WITH THIS PIPING.  REFER TO SPECIFICATION SECTION 02 82 11 FOR
ADDITIONAL INFORMATION.

9 REFER TO ENLARGED TUNNEL PARTIAL PLAN ON THIS SHEET FOR ADDITIONAL INFORMATION.

10 ASBESTOS REMOVAL WORK IN THIS AREA. REFER TO SPECIFICATION SECTION 02 82 11 FOR
ADDITIONAL INFORMATION.

11 EXISTING 2" ABANDONED STEAM LINE.  UNDER BASE BID, REMOVE PIPE, HANGERS AND
INSULATION AS PART OF ASBESTOS ABATEMENT WORK.  UNDER DEDUCT ALTERNATE #1,
REPAIR/REMOVE/CLEAN-UP DAMAGED INSULATION.  REFER TO 02 82 11 FOR ADDITIONAL
INFORMATION.

12 THIS WORK SHALL OCCUR DURING THE ANNUAL 48 HOUR STEAM PLANT SHUTDOWN.  THIS
GENERALLY OCCURS OVER A WEEKEND (FRIDAY EVENING TO SUNDAY EVENING).
COORDINATE EXACT SCHEDULE WITH COR.

13 EXISTING PVC CONDUIT.

14 REMOVE HANGERS ON EXISTING PIPING FOR REPLACEMENT IN NEW WORK.

15 UNDER DEDUCT ALTERNATE #2, CONCRETE WORK ASSOCIATED WITH THIS PIER SHALL BE
OMITTED.

16 REMOVE PIPING ANCHOR.  REMOVE INSULATION AROUND ANCHOR TO ACCOMMODATE
ANCHOR REMOVAL.

17 ABANDON EXISTING UNDERGROUND STEAM AND CONDENSATE LINES NOT IN CONFLICT WITH
NEW PIPING INSTALLATION.

18 FILL OPENING IN WALL WITH CONCRETE TO MATCH EXISTING.  SEAL WATER TIGHT.

19 EXISTING CONDENSATE PUMP TO REMAIN.

20 REMOVE EXISTING STEAM TRAP FOR REPLACEMENT IN NEW WORK.

21 EXISTING TUNNEL TO REMAIN.

22 PIER REPLACEMENT IN THIS AREA TO BE COMPLETED DURING STEAM PLANT SHUTDOWN.
UTILIZE QUICK SETTING CONCRETE . REFER TO SPECIFICATION SECTION 03 01 00 FOR
ADDITIONAL INFORMATION.
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